STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 12/ 00 IN SUTTER COUNTY I N YUBA CITY FROM 09/ 13/ 00
CONTRACT NUMBER 03-381504 KI LEY AVENUE TO THE WEST END OF THE CONTRACT CODE ' E
LOCATI ON 03- SUT-20-16. 8 FEATHER RI VER BRI DGE OVERHEAD 91 CONTRACT | TEMS
MODI FY | NTERCHANGE FEDERAL Al D ACNH P020-(125)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 20 FUND TOTAL HB4N 2,260, 000 TOTAL NUMBER OF WORKI NG DAYS 260
NUMBER OF BI DDERS 3 ENG NEERS EST 1,817, 218. 00 AMOUNT UNDER 181, 176. 00 PERCENT UNDER EST 9.97
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 1, 636, 042. 00 3 GOCDFELLOW BROS | NC 509 662-7111
00249853
P O BOX 598 FAX 509 663- 8546
VENATCHEE WA 98807
2 1, 823, 951. 40 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 2,008, 628. 25 1 BALDW N CONTRACTI NG COMPANY 530 742-5141

I NC
P O BOX 311
MARYSVI LLE CA 95901

00091712

FAX 530 742-3916



03- 381504
03- SUT-20-1 SUMMARY OF
09/ 12/ 00

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2
09/ 13/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BENCO CONTRACTI NG AND ENG NEERI NG
ELK GROVE CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTERLI NE STRI PI NG
ELK GROVE CA

F MEDI NA

OROVI LLE CA

JCE HEI M

ALAMO CA

M BROWN ELECTRI C
COTATI CA

MARTI N BROTHERS
RANCHO CORDOVA CA

BRI DGE ( PARTI AL)

EROS| ON CONTROL ( PARTI AL)

STRI PI NG

M NOR CONCRETE AND ROADSI DE SI GNS
CLEARI NG

ELECTRI CAL ( PARTI AL)

ASPHALT CONCRETE PAVI NG ( PARTI AL)



03- 381504 Bl D245

03- SUT-20-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 12/ 00 09/ 13/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ( PARTI AL)
LI NCOLN CA
BENCO CONTRACTI NG AND ENG NEERI NG BRI DGE
ELK GROVE CA
CENTERLI NE STRI PI NG STRI PI NG AND MARKI NG
ELK GROVE CA
CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
NEWCASTLE CA
JCE HEI M I NC CLEARI NG AND GRUBI NG
ALAMO CA
MBI CRASH CUSHI ONS
LI VERVORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
NI TTA CONSTRUCTI ON HYDROSEEDI NG
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENCO CONTRACTI NG AND ENG NEERI NG | TEMS 5, 32, 35, 36, 53 THRU 58, 61 THRU 63, 81 AND 82

ELK GROVE CA
CAL KI RK LANDSCAPE | TEM5S 39 THRU 44
P O BOX 897

CONTI NUED

EUREKA CA 95502
ON NEXT PAGE



03- 381504 Bl D245

03-SUT-20-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 12/ 00 09/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG ITEMS 7 THRU 9, 14, 15 AND 84 THRU 88
ELK GROVE CA
FRANK MEDI NA | TEMS 1, 6, 24, 64, 65, 79, 80

10096 AHART RD

OROVI LLE CA 95966

JERRY LEE FORD CONSTRUCTI ON | TEMS 12, 13, 18 THRU 22, 24 THRU 27, 59, 60, 66 THRU 75,78
2350 WLSEY DR

REDDI NG CA 96001

JONES AND JONES CONCRETE | TEMS 76 AND 77

3433 | NDUSTRI AL DRI VE STE A

YUBA CITY CA 95993

M AND S ENVI RONMENTAL LANDSCAPE | TEM 45

REDDI NG CA

M KE BROWN ELECTRI C CO | TEMS 89 AND 90
COTATI CA

RI CHARDS TREE SERVI CE | TEM 33 (PARTI AL)

1235 OSWALD RD
YUBA CITY CA 95991



03- 381504 Bl D245

03- SUT- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 12/ 00 09/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 4, 500. 00* 4, 500. 00
2 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
6 120120 TYPE 111 BARRI CADE EA 33 225. 00 7,425.00
7 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 43 15. 00 645. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 4 50. 00 200. 00
9 120300 TEMPORARY PAVEMENT MARKER EA 160 9. 00 1, 440. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00* 25, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 630 50. 00 31, 500. 00
12 150206 ABANDON CULVERT EA 1 1, 800. 00 1, 800. 00
13 150224 ABANDON MANHOLE EA 4 1, 100. 00 4, 400. 00
14 150710 REMOVE TRAFFI C STRI PE M 1,120 6. 00 6, 720. 00
15 150713 REMOVE PAVEMENT MARKI NG M2 10 90. 00 900. 00
16 150742 REMOVE ROADSI DE S| GN EA 13 100. 00 1, 300. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 60 13. 00 780. 00
18 150805 REMOVE CULVERT M 74 65. 00 4, 810. 00
19 150820 REMOVE | NLET EA 6 600. 00 3, 600. 00
20 019391 REMOVE GRATE EA 2 230. 00 460. 00
21 150821 REMOVE HEADWALL EA 4 1, 000. 00 4, 000. 00
22 150830 REMOVE RETAI NI NG WALL ( PORTI ON) VB 3.2 1, 100. 00 3, 520. 00
23 150860 REMOVE BASE AND SURFACI NG VB 670 40. 00 26, 800. 00
24 152255 RESET MAI LBOX EA 5 135. 00 675. 00
25 152402 ADJUST WATER VALVE COVER TO GRADE EA 5 250. 00 1, 250. 00
26 019392 RELOCATE WATER METER AND BOX EA 1 4, 000. 00 4, 000. 00
27 152440 ADJUST MANHOLE TO GRADE EA 1 1, 400. 00 1, 400. 00
28 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVENENT M2 320 18. 00 5, 760. 00
(25 MV MAXI MUM)
29 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVENENT M2 480 19. 00 9, 120. 00
(75 MV MAXI MUM)
30 153210 REMOVE CONCRETE VB 260 100. 00 26, 000. 00
31 156540 REMOVE Tl MBER EA 16 200. 00 3, 200. 00
32 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 1, 900 27.00 51, 300. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 98 35.00 3, 430. 00



03- 381504 Bl D245

03- SUT- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 12/ 00 09/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

36 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 55 100. 00 5, 500. 00
37 194001 DI TCH EXCAVATI ON VB 230 15. 00 3, 450. 00
38 198001 | MPORTED BORROW VB 14, 100 18. 00 253, 800. 00
39 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3.5 450. 00 1,575. 00
40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 200 1. 00 1, 200. 00
41 (S) 203024 COMPOST ( EROSI ON CONTROL) KG 1, 780 1. 00 1, 780. 00
42 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 17 125. 00 2,125.00
43 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 2, 400 1. 00 2, 400. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 140 2.00 280. 00
45 ('S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
46 260201 CLASS 2 AGGREGATE BASE VB 1, 340 44.00 58, 960. 00
47 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 35 275. 00 9, 625. 00
48 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 240 44.00 98, 560. 00
49 393001 PAVEMENT REI NFORCI NG FABRI C V) 520 4.00 2, 080. 00
50 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 25 125. 00 3,125. 00
51 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS V) 55 95. 00 5, 225. 00

AREA)
52 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 2 900. 00 1, 800. 00
53 490753 FURNI SH PI LI NG ( CLASS 625) M 100 90. 00 9, 000. 00
54 (S) 490754 DRI VE PI LE (CLASS 625) EA 10 1, 500. 00 15, 000. 00
55 491007 FURNI SH PI LI NG ( CLASS 400) M 100 90. 00 9, 000. 00
56 (S) 491008 DRI VE PI LE ( CLASS 400) EA 8 1, 500. 00 12, 000. 00
57 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 23 500. 00 11, 500. 00
58 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 161 600. 00 96, 600. 00
59 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 11 120. 00 1, 320. 00
60 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13.1 2, 000. 00 26, 200. 00
61 511106 DRI LL AND BOND DOVEL M 74 100. 00 7, 400. 00
62 515020 REFI NI SH BRI DGE DECK V) 44 210. 00 9, 240. 00
63 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 19, 730 2.00 39, 460. 00
64 566011 ROADSI DE SI GN - ONE POST EA 9 250. 00 2, 250. 00
65 566012 ROADSI DE SI GN - TWO POST EA 4 650. 00 2, 600. 00
66 650067 300 MV REI NFORCED CONCRETE Pl PE M 16 270. 00 4, 320. 00
67 019393 200 MM REI NFORCED CONCRETE PI PE M 1 850. 00 850. 00
68 650068 375 MV REI NFORCED CONCRETE Pl PE M 130 150. 00 19, 500. 00
69 650069 450 MM REI NFORCED CONCRETE Pl PE M 154 175. 00 26, 950. 00
70 664013 375 MVl CORRUGATED STEEL Pl PE M 41 140. 00 5, 740. 00
(2.77 MM THI CK)
71 664078 200 MV Bl TUM NOUS COATED CORRUGATED M 28 200. 00 5, 600. 00

STEEL PIPE (1.63 MM THI CK)



03- 381504 Bl D245

03- SUT- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 12/ 00 09/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

72 705220 300 MM CONCRETE FLARED END SECTI ON EA 3 400. 00 1, 200. 00
73 705221 375 MM CONCRETE FLARED END SECTI ON EA 1 425.00 425. 00
74 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 450. 00 900. 00
75 707247 1200 MM PRECAST CONCRETE Pl PE MANHOLE M 5 1, 400. 00 7,000. 00
76 731502 M NOR CONCRETE (M SCELLANEQUS VB 300 700. 00 210, 000. 00

CONSTRUCTI ON)

77 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 150 155. 00 23, 250. 00
78 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,021 7.00 14, 147. 00
79 019394 H GHWAY POST MARKER EA 1 50. 00 50. 00
80 820141 OBJECT MARKER ( TYPE K- 1) EA 2 45. 00 90. 00
81 (F) 048320 TUBULAR BI CYCLE RAI LI NG M 36 250. 00 9, 000. 00
82 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 36 500. 00 18, 000. 00
83 019395 CRASH CUSHI ON ( ADI EM EA 1 20, 000. 00 20, 000. 00
84 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 60 55. 00 3, 300. 00
85 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 920 4.00 3, 680. 00
86 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 310 7.00 2,170. 00
87 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,130 4.00 4,520. 00
88 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 6. 00 1, 860. 00
89 (S) 019396 TEMPORARY LI GHTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
90 (S) 860401 LI GHTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
91 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00* 160, 000. 00

TOTAL 1, 636, 042. 00



03- 381504 Bl D245

03- SUT- 20- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
09/ 12/ 00 09/ 13/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
2| 5, 000. 00* 5000. 00| 3, 500. 00* 3500. 00
3| 35, 000. 00* 35000. 00| 15, 000. 00* 15000. 00
4 | 10, 000. 00* 10000. 00| 4, 000. 00* 4000. 00
5| 75, 000. 00* 75000. 00| 115, 000. 00* 115000. 00
6 | 50. 00 1650. 00| 50. 00 1650. 00
7| 16. 50 709. 50| 12. 50 537. 50
8 | 50. 00 200. 00| 40. 00 160. 00
9 | 5. 00 800. 00| 7.40 1184. 00
10 | 52, 000. 00* 52000. 00| 43, 200. 00* 43200. 00
11 | 50. 00 31500. 00| 100. 00 63000. 00
12 | 225. 00 225. 00| 500. 00 500. 00
13 | 1, 200. 00 4800. 00| 1, 500. 00 6000. 00
14 | 3.25 3640. 00| 4.25 4760. 00
15 | 32.00 320. 00| 72.00 720. 00
16 | 52. 00 676. 00| 50. 00 650. 00
17 | 13. 00 780. 00| 35.00 2100. 00
18 | 140. 00 10360. 00| 50. 00 3700. 00
19 | 450. 00 2700. 00| 750. 00 4500. 00
20 | 30. 00 60. 00| 1, 000. 00 2000. 00
21 | 800. 00 3200. 00| 1, 000. 00 4000. 00
22 | 480. 00 1536. 00| 1, 306. 25 4180. 00
23 | 27.00 18090. 00| 25.00 16750. 00
24 | 275. 00 1375. 00| 200. 00 1000. 00
25 | 500. 00 2500. 00| 400. 00 2000. 00
26 | 3, 500. 00 3500. 00| 2, 500. 00 2500. 00
27 | 650. 00 650. 00| 2,500. 00 2500. 00
28 | 23.00 7360. 00| 10. 00 3200. 00
29 | 23.00 11040. 00| 20. 00 9600. 00
30 | 140. 00 36400. 00| 140. 00 36400. 00
31 | 11. 50 184. 00| 200. 00 3200. 00
32 | 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
33 | 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
34 | 10. 50 19950. 00| 50. 00 95000. 00
35 | 35.00 3430. 00| 35. 00 3430. 00
36 | 100. 00 5500. 00| 100. 00 5500. 00
37 | 18. 00 4140. 00| 35. 00 8050. 00
38 | 30. 00 423000. 00| 26.00 366600. 00
39 | 237.00 829. 50| 450. 00 1575. 00
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03- 381504

03- SUT-20-1

09/ 12/ 00

10,

174.
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90.
395.
60.

10.
38.
500.
90.
500.

500.
500.
600.
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100.
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250.
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3000.
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15000.
9000.
12000.
11500.
96600.
2200.
14410.
3330.
9240.
25649.
2700.
2000.
3152.
208.
26780.
35420.
6724.
3808.
1500.
557.
1320.
6250.
141900.
15900.
4446.
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280.
16500.
100500.
10500.
123200.
2080.
1500.
1650.
1740.
9000.
15000.
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12000.
11500.
96600.
1298.
17161.
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25649.
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19240.
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6765.
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1125.
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1000.
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165000.
13200.
5557.
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PAGE 9
09/ 13/ 00



03- 381504 Bl D245

03- SUT- 20- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
09/ 12/ 00 09/ 13/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R R ERCEE R e PP R EORCEEE e EEEEPE
79 | 55. 00 55. 00| 50. 00 50. 00
80 | 50. 00 100. 00| 45. 00 90. 00
81 | 175. 00 6300. 00| 175. 00 6300. 00
82 | 500. 00 18000. 00| 500. 00 18000. 00
83 | 19, 500. 00 19500. 00| 18, 000. 00 18000. 00
84 | 50. 00 3000. 00| 45. 00 2700. 00
85 | 1.65 1518. 00| 2.70 2484. 00
86 | 3.50 1085. 00| 5. 90 1829. 00
87 | 3.00 3390. 00| 3.00 3390. 00
88 | 4.00 1240. 00| 5. 00 1550. 00
89 | 39, 724. 00* 39724. 00| 44, 750. 00* 44750. 00
90 | 47, 150. 00* 47150. 00| 48, 156. 00* 48156. 00
91 | 76, 300. 00* 76300. 00| 228, 000. 00* 228000. 00

TOT 1,823, 951. 40 2,008, 628. 25



